STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 03/ 05 I N SANTA CRUZ COUNTY NEAR 05/ 04/ 05
CONTRACT NUMBER 05- 0K6304 WATSONVI LLE FROM 0.1 KM SQUTH OF CONTRACT CODE 'D '
LOCATI ON 05- SCR-1-R3. 0/ R4. 3 Al RPORT BOULEVARD OVERCROSSI NG TO 26 CONTRACT | TEMS
0.5 KM NORTH OF BUENA VI STA DRI VE
RESURFACE ASPHALT CONCRETE FEDERAL Al D ACST-P001-(514)E

PH- P0OO1- (514) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 3 FUND TOTAL HB1 749, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 2 ENG NEERS EST 616, 315. 00 AMOUNT OVER 8, 309. 00 PERCENT OVER EST 1.35
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 624, 624. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 637, 154. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400
00000022
330 BLOMQUI ST STREET FAX 408 365-9548

REDWOCD CI TY CA 94063



05- 0K6304 Bl D245

05- SCR-1-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 03/ 05 05/ 04/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
MGT TRUCKI NG ( PARTI AL)
SALI NAS CA
SAFETY STRI PI NG STRI PI NG
GOSHEN CA
THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN

EL SOBRANTE CA



05- 0K6304
05- SCR-1-R3
05/ 03/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 04/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A B S L CONSTRUCTI ON
HAYWARD CA

A C CURBS INC
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

SAFETY STRI PI NG
GOSHEN CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

THOVAS AND PRATT
EL SOBRANTE CA

ASPHALT CONCRETE M LLI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS

WATER PCOLLUTI ON CONTRCL PROGRAM



05- 0K6304 Bl D245

05- SCR- 1- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 03/ 05 05/ 04/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00 2, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 21, 144. 00 21, 144. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 000. 00 2, 000. 00
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 750 4.00 3, 000. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 000 4.00 8, 000. 00
8 152500 ADJUST METAL BEAM GUARD RAI LI NG M 460 13.00 5, 980. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,920 6. 00 17, 520. 00
10 153214 REMOVE CONCRETE CURB M 14 75. 00 1, 050. 00
11 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 500. 00 1, 500. 00
12 034353 RECONSTRUCT TERM NAL SYSTEM EA 2 1, 130. 00 2, 260. 00
(TYPE SRT)
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 600 45. 00 27, 000. 00
14 390155 ASPHALT CONCRETE ( TYPE A) TONN 4,010 64. 00 256, 640. 00
15 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 2,520 80. 00 201, 600. 00
16 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 400 3. 00 1, 200. 00
17 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,120 3.00 3, 360. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 500 3. 00 1, 500. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 36 300. 00 10, 800. 00
20 820107 DELI NEATOR ( CLASS 1) EA 20 35. 00 700. 00
21 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 115. 00 920. 00
22 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 5, 300. 00 5, 300. 00
23 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 1, 150. 00 1, 150. 00
24 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 8, 600 1.00 8, 600. 00
( SPRAYABLE)
25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 470 3.00 4, 410. 00
26 999990 MOBI LI ZATI ON LS LUMP SUM 34, 990. 00 34, 990. 00

TOTAL 624, 624. 00



05- 0K6304 Bl D245

05- SCR-1-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 03/ 05 05/ 04/ 05
| TEM SECOND
Bl D AMOUNT

1 500. 00 500. 00
2 1, 500. 00 1500. 00
3 2,750. 00 2750. 00
4 8, 000. 00 8000. 00
5 2,500. 00 2500. 00
6 4.10 3075. 00
7 9. 00 18000. 00
8 13. 00 5980. 00
9 6. 50 18980. 00
10 80. 00 1120. 00
11 1, 500. 00 1500. 00
12 1, 130. 00 2260. 00
13 33. 00 19800. 00
14 62. 00 248620. 00
15 79. 00 199080. 00
16 2.75 1100. 00
17 2.75 3080. 00
18 2.75 1375. 00
19 600. 00 21600. 00
20 30. 00 600. 00
21 115. 00 920. 00
22 5, 300. 00 5300. 00
23 1, 150. 00 1150. 00
24 .60 5160. 00
25 3.20 4704. 00
26 58, 500. 00 58500. 00
TOT 637, 154. 00



